STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 13/ 04 I N FRESNO COUNTY I N AND NEAR FOALER RR | NVOCLVEMENT 04/ 14/ 04
CONTRACT NUMBER 06- 420304 FROM 0. 7 KM SOUTH OF MERCED STREET CONTRACT CODE "A '
LOCATI ON 06- FRE- 99-10. 7/ 15. 9 UNDERCRGCSSI NG TO 0.1 KM NORTH OF 119 CONTRACT | TEMS
CENTRAL AVENUE OVERCROSSI NG
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACNH P099-(464)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPGOSALS | SSUED 28 FUND TOTAL HA22 18, 820, 000 TOTAL NUMBER OF WORKI NG DAYS 210
NUMBER OF Bl DDERS 4 ENG NEERS EST 16, 896, 000. 00 AMOUNT OVER 2, 879, 212. 00 PERCENT OVER EST 17.04
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 19, 775, 212. 00 4 YEAGER SKANSKA | NC 909 684-5360
00140069
B) 210 DAYS X 25800 P O BOX 87 FAX 909 788-2449
A+B) 25,193, 212. 00 RI VERSI DE CA 92502- 0087
2 A 21, 059, 277. 30 3 W JAXON BAKER | NC 530 241-1086
00471473
B) 230 DAYS X 25800 P O BOX 994248 FAX 530 243-0787
A+B) 26, 993, 277. 30 REDDI NG CA 96099- 4248
3 A 21, 375, 342. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
B) 240 DAYS X 25800 P O BOX 50085 FAX 831 768-4021
A+B) 27,567, 342.00 WATSONVI LLE CA 95077
4 A 21, 388, 904. 00 2 M J MENEFEE CONST | NC 559 834-4800
00745178
B) 300 DAYS X 25800 P O BOX 700 FAX 559 834-4888

A+B) 29, 128, 904. 00 FOALER CA 93625



06- 420304
06- FRE-99-1
04/ 13/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

04/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALEX ENG NEERI NG
NEWHALL CA

CASE PACIFIC
HAYWARD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONFAB
LATHROP CA

EL WLLS
FRESNO CA

KRC
VI SALI A CA

M BUMGARNER
LI VERMORE CA

MADCO ELECTRI C
SELMA CA

REYCO SM TH AND REYNCLDS
CORONA CA

SLOPE PAVI NG

CAST IN DRILL HOLE PI LI NG

STRI PI NG

PRECAST G RDERS

REBAR

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

BRI DGE RAI L AND METAL BEAM GUARD RAI L

ELECTRI CAL

LANDSCAPI NG



06- 420304 Bl D245
06- FRE- 99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 13/ 04 04/ 14/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AGEE CONSTRUCTI ON
CLOVIS CA

AGEE CONSTRUCTI ON
CLOVI S CA

Bl LL NELSON CONSTRUCTI ON
FRESNO CA

HERI TACE BOVANI TE
CLOVI S CA

J S BRAR COVPANY
CLOVIS CA

KENTS O L SERVI CE
STOCKTON CA

MBI
LI VERMORE CA

MADCO ELECTRI C
SELMA CA

R E SERRANO | NC
SAN RAMON CA

STATEW DE SAFETY AND SI GNS
NI POVA CA

WORKS STRI PI NG AND NMARKI NG
VEST COVI NA CA

I TEMS 20, 21, 27 THRU 29, 33, 34, 51, 65 (PORTION)

I TEMS 67 THRU 69, 71 THRU 81, 105 THRU 107, 119 (PORTI ON)

I TEMS 70, 82 THRU 92 AND 99 ( PORTI ON)

| TEM 98 ( PORTI ON)

I TEM5 35 THRU 38 AND 45 THRU 49

| TEMS 54 AND 55 (PORTI ON)

| TEM5 15, 22, 23, 101 THRU 104

I TEMS 116 THRU 118

ITEMS 7, 63, 65 AND 119 (PORTI ON)

| TEMS 6, 10, 14, 24 AND 100 (PORTI ON)

ITEMS 8, 9, 11, 16 THRU 18, 32, 108 THRU 115



06- 420304
06- FRE-99-1
04/ 13/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 4

04/ 14/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS I NC
FAI RFI ELD CA

ANTI GO
ANTI GO W

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CALEX ENG NEERI NG
NEVWHALL CA

CALI FORNI A GRI NDI NG
BAKERSFI ELD CA

CONFAB
LATHROP CA

EL WLLS
FRESNO CA

E P JARRETT
SACRAMENTO CA

J AND M RESTORATI ON
BAKERSFI ELD CA

J S BRAR
CLOVI S CA

K R C SAFETY
FRESNO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CRACK AND SEAT ( PORTI ON)

CRACK SEALI NG

SLOPE PAVI NG

PORTLAND CEMENT CONCRETE PAVEMENT AND JO NT SEAL ( PORTI ON)

G RDERS

REBAR ( PORTI ON)

CAST I N DRI LLED HOLE PI LI NG ( PORTI ON)

ERCSI ON CONTROL

LANDSCAPI NG AND | RRI GATI ON

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS



06- 420304
06- FRE-99-1
04/ 13/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

04/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MADCO ELECTRI C
SELVA CA

PCN
BYRON CA

PENHALL COVPANY
SAN LEANDRO CA

WORKS STRI PI NG
VI SALI A CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

VETAL BEAM GUARD RAI L

TREAT DECK ( PORTI ON)

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL
HAYWARD CA

A C CURBS
FAI RFI ELD CA

AGEE CONSTRUCTI ON
FRESNO CA

APPLY A LI NE
REDDI NG CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

FRESNO CONCRETE
FRESNO CA

CONTI NUED ON NEXT PAGE

AAPHALT CONCRETE GRI NDI NG

ASPAHTL CONCRETE DI KE

BRI DGE

RUMBLE STRI PS

CRACK SEALI NG

M NOR CONCRETE



06- 420304 Bl D245

06- FRE- 99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

04/ 13/ 04 04/ 14/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 J AND M LAND RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
K R C SAFETY COVPANY | NC TRAFFI C CONTROL AND K RAI L
VI SALI A CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
MADCO ELECTRI C ELECTRI CAL
SELMA CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG

BALDW N PARK CA



06- 420304 Bl D245

06- FRE- 99-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
04/ 13/ 04 04/ 14/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00~ 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD LS LUWVP SUM 730, 000. 00* 730, 000. 00

3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 1,190 30. 00 35, 700. 00

4 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 80, 000. 00* 80, 000. 00

6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 12, 000. 00~ 12, 000. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 900, 000. 00* 900, 000. 00

8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 25,600 4.50 115, 200. 00

9 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 82 110. 00 9, 020. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 930 20. 00 18, 600. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,910 4.00 7, 640. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 10, 000. 00~ 10, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 030 39. 00 235, 170. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 290 250. 00 72, 500. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 120 21.00 2,520.00
16 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 300 11. 00 3, 300. 00

STRI PE

17 (S) 150710 REMOVE TRAFFI C STRI PE M 540 7.00 3, 780. 00
18 (S) 150722 REMOVE PAVEMENT MARKER EA 86 3.00 258. 00
19 150771 REMOVE ASPHALT CONCRETE DI KE M 16, 100 3. 00 48, 300. 00
20 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 3,576 2.00 7,152. 00
21 151270 SALVAGE METAL BRI DGE RAI LI NG M 563 28. 00 15, 764. 00
22 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 230 56. 00 12, 880. 00
23 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 110 47. 00 5,170. 00
24 152320 RESET ROADSI DE SI GN EA 16 160. 00 2,560. 00
25 152423 ADJUST MONUMENT TO GRADE EA 5 780. 00 3, 900. 00
26 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 72,400 2.00 144, 800. 00
27 153235 CLEAN BRI DGE DECK MR 3,576 2.00 7,152.00
28 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 70, 000. 00* 70, 000. 00
29 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 50, 000. 00* 50, 000. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 100, 000. 00* 100, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 9, 350 41. 00 383, 350. 00
32 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00* 5, 000. 00
33 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCE) VB 514 105. 00 53, 970. 00
34 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 262 100. 00 26, 200. 00
35 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
36 (S) 200002 ROADSI DE CLEARI NG LS LUWVP SUM 8, 000. 00* 8, 000. 00



06- 420304 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 13/ 04 04/ 14/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 (S) 200052 PRUNE EXI STI NG PLANTS LS LUVP SUM 35, 000. 00* 35, 000. 00

38 (S) 032333 EROSI ON CONTROL ( MULCH) MB 1, 080 50. 00 54, 000. 00

39 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 8 350. 00 2, 800. 00

40 (S) 203014 FI BER ( EROSI ON CONTROL) KG 330 1. 00 330. 00

41 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 5 500. 00 2, 500. 00

42 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 5 750. 00 3, 750. 00

43 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 30 100. 00 3, 000. 00

44 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 170 3.00 510. 00

45 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 5, 000. 00* 5, 000. 00

46 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00

47 (S) 208733 300 MV CORRUGATED HI GH DENSI TY M 130 280. 00 36, 400. 00
POLYETHYLENE Pl PE CONDUI T

48 (S) 208797 150 MM WELDED STEEL PI PE CONDUI T M 42 225. 00 9, 450. 00
(6.35 MM THI CK)

49 (S) 208800 300 MM WELDED STEEL Pl PE CONDUI T M 76 230. 00 17, 480. 00
(6.35 MM THI CK)

50 260201 CLASS 2 AGGREGATE BASE VB 8, 770 45. 00 394, 650. 00

51 260210 AGGREGATE BASE ( APPROACH SLAB) VB 65 30. 00 1, 950. 00

52 374206 SEAL RANDOM CRACKS LNKM 54 2, 200. 00 118, 800. 00

53 390152 ASPHALT CONCRETE TONN 76, 700 46. 00 3, 528, 200. 00

54 391031 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 260 200. 00 52, 000. 00
REI NFORCI NG FABRI O)

55 393001 PAVEMENT REl NFORCI NG FABRI C MR 180, 000 . 60 108, 000. 00

56 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 480 100. 00 48, 000. 00
AREA)

57 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 400 1. 50 600. 00

58 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 9, 480 1. 50 14, 220. 00

59 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 150 1.50 225. 00

60 394052 SHOULDER RUMBLE STRI P STA 230 70. 00 16, 100. 00
(AC, ROLLED-IN | NDENTATI ONS)

61 394054 SHOULDER RUMBLE STRI P STA 88 160. 00 14, 080. 00
(AC, GROUND- | N | NDENTATI ONS)

62 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 540 200. 00 108, 000. 00

63 401108 REPLACE CONCRETE PAVEMENT VB 6, 750 750. 00 5, 062, 500. 00
(RAPI D STRENGTH CONCRETE)

64 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 156, 000 .50 78, 000. 00

65 032334 SAWCUT CONCRETE PANEL (230 MV) M 580 15. 00 8, 700. 00

66 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 696 350. 00 243, 600. 00

Pl LI NG



06- 420304 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 13/ 04 04/ 14/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

67 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 140 350. 00 49, 000. 00

68 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 789 1, 000. 00 789, 000. 00

69 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 183 700. 00 128, 100. 00
(TYPE R)

70 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 25 2, 000. 00 50, 000. 00

71 510800 PAVI NG NOTCH EXTENSI ON VB 4 6, 000. 00 24, 000. 00

72 511106 DRI LL AND BOND DOWEL M 159 63. 00 10, 017. 00

73 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 20 5, 000. 00 100, 000. 00
G RDER (10 M- 15 M

74 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 10 6, 000. 00 60, 000. 00
G RDER (15 M- 20 M

75 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5 8, 000. 00 40, 000. 00
G RDER (20 M- 25 M

76 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 35 1, 250. 00 43, 750. 00
G RDER

77 (S) 519117 JONT SEAL (MR 30 MV) M 126 190. 00 23, 940. 00

78 (S) 519120 JONT SEAL (MR 15 M 85 130. 00 11, 050. 00

79 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 158, 700 2.50 396, 750. 00

80 (F) 540102 TREAT BRI DGE DECK MR 3,576 3. 00 10, 728. 00

81 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1,428 13.00 18, 564. 00
( LOW CDOR)

82 650069 450 MM REI NFORCED CONCRETE PI PE M 51 530. 00 27, 030. 00

83 650075 600 MV REI NFORCED CONCRETE Pl PE M 50 620. 00 31, 000. 00

84 664010 300 MM CORRUGATED STEEL PI PE M 28 550. 00 15, 400. 00
(2.01 MM THI

85 664015 450 MM CORRUGATED STEEL PI PE M 23 530. 00 12, 190. 00
(2.01 MM THI

86 664016 450 MM CORRUGATED STEEL PI PE M 27 510. 00 13, 770. 00
(2.77 MM THI

87 664021 600 MM CORRUGATED STEEL PI PE M 35 480. 00 16, 800. 00
(2.77 MM THI

88 690160 300 MM CORRUGATED STEEL Pl PE DOAKDRAI N M 59 280. 00 16, 520. 00
(2.01 MM THI

89 690167 450 MM CORRUGATED STEEL Pl PE DOAWKNDRAI N M 7 290. 00 2, 030. 00
(2.77 MM THI CK)

90 705044 450 MM STEEL FLARED END SECTI ON EA 5 460. 00 2, 300. 00

91 705045 600 MM STEEL FLARED END SECTI ON EA 1 390. 00 390. 00

92 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 4 400. 00 1, 600. 00



06- 420304 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
04/ 13/ 04 04/ 14/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

93 721011 ROCK SLOPE PROTECTI ON VB 8 520. 00 4,160. 00
(BACKI NG NO. 2, METHOD B)

94 721810 SLOPE PAVI NG ( CONCRETE) VB 260 700. 00 182, 000. 00

95 032335 SLOPE PAVI NG ( CONCRETE, TEXTURED PAVI NG) MR 740 30. 00 22, 200. 00

96 729010 ROCK SLOPE PROTECTI ON FABRI C M2 65 22. 00 1, 430. 00

97 731502 M NOR CONCRETE (M SCELLANEQUS VB 48 400. 00 19, 200. 00
CONSTRUCTI ON)

98 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 2, 940 75.00 220, 500. 00

99 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 3, 363 2.00 6, 726. 00

100 820107 DEL| NEATOR ( CLASS 1) EA 280 35. 00 9, 800. 00

101 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 31 100. 00 3, 100. 00

102 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 4 250. 00 1, 000. 00

103 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 140. 00 560. 00

104 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 000. 00 8, 000. 00

105 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 144 240. 00 34, 560. 00

106 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 282 260. 00 73, 320. 00

107 032336 CONCRETE BARRI ER ( TYPE 736B MODI FI ED) M 1,730 350. 00 605, 500. 00

108 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 18, 700 2.00 37, 400. 00

109 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 170 50. 00 8, 500. 00

110 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 28, 700 .70 20, 090. 00
( SPRAYABLE)

111 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 540 2.20 1, 188. 00

112 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 32, 600 .90 29, 340. 00
(BROKEN 10.98 M - 3.66 M

113 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 640 1. 00 640. 00
(BROKEN 5.18 M- 2.14 M

114 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 460 2.30 1, 058. 00

115 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4, 820 4.00 19, 280. 00

116 (S) 861503 MODI FY LI GHTI NG LS LUVMP SUM 400, 000. 00* 400, 000. 00

117 (S) 860791 COVMUNI CATI ON' CONDUI T LS LUMP SUM 1, 600, 000. 00* 1, 600, 000. 00

118 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

119 999990 MOBI LI ZATI ON LS LUMP SUM 1, 300, 000. 00* 1, 300, 000. 00

A) 19, 775, 212. 00

B) 21 DAYS X 25800

A+B) 25,193, 212. 00



06- 420304 Bl D245

06- FRE- 99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
04/ 13/ 04 04/ 14/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 25, 380. 00* 25380. 00

2 345, 000. 00* 345000. 00 1,175, 000. 00* 1175000. 00 20, 000. 00* 20000. 00

3 20. 00 23800. 00 10. 00 11900. 00 8. 20 9758. 00

4 5, 000. 00~ 5000. 00 2, 500. 00* 2500. 00 8, 400. 00* 8400. 00

5 15, 000. 00* 15000. 00 101, 000. 00* 101000. 00 35, 000. 00* 35000. 00

6 20, 000. 00* 20000. 00 12, 800. 00* 12800. 00 13, 500. 00* 13500. 00

7 1, 741, 000. 00* 1741000. 00 750, 000. 00* 750000. 00 450, 000. 00* 450000. 00

8 4.00 102400. 00 4.25 108800. 00 4.50 115200. 00

9 55. 00 4510. 00 60. 00 4920. 00 62. 50 5125. 00
10 30. 00 27900. 00 30. 00 27900. 00 28. 50 26505. 00
11 4.00 7640. 00 5. 00 9550. 00 4.50 8595. 00
12 120, 000. 00* 120000. 00 148, 500. 00* 148500. 00 65, 773. 50* 65773. 50
13 50. 00 301500. 00 42.00 253260. 00 58. 50 352755. 00
14 200. 00 58000. 00 165. 00 47850. 00 170. 00 49300. 00
15 60. 00 7200. 00 15. 00 1800. 00 66. 50 7980. 00
16 16. 00 4800. 00 17. 00 5100. 00 18. 00 5400. 00
17 2.00 1080. 00 2.50 1350. 00 2.50 1350. 00
18 1.00 86. 00 5.00 430. 00 1.50 129. 00
19 1.20 19320. 00 .10 1610. 00 1.00 16100. 00
20 13. 00 46488. 00 4.00 14304. 00 19. 90 71162. 40
21 15.00 8445. 00 18. 00 10134. 00 45. 50 25616. 50
22 102. 00 23460. 00 55. 00 12650. 00 113. 50 26105. 00
23 76. 00 8360. 00 55. 00 6050. 00 84. 50 9295. 00
24 150. 00 2400. 00 160. 00 2560. 00 170. 00 2720. 00
25 650. 00 3250. 00 650. 00 3250. 00 837.50 4187. 50
26 2.30 166520. 00 2.75 199100. 00 3.50 253400. 00
27 3.30 11800. 80 4.00 14304. 00 3.70 13231. 20
28 70, 000. 00* 70000. 00 85, 000. 00* 85000. 00 78, 510. 00* 78510. 00
29 50, 000. 00* 50000. 00 65, 000. 00* 65000. 00 56, 079. 00* 56079. 00
30 100, 000. 00* 100000. 00 100, 000. 00* 100000. 00 54, 887. 00* 54887. 00
31 40. 00 374000. 00 50. 00 467500. 00 53. 85 503497. 50
32 5, 000. 00* 5000. 00 2, 500. 00* 2500. 00 10, 206. 00* 10206. 00
33 150. 00 77100. 00 72.00 37008. 00 169. 00 86866. 00
34 175. 00 45850. 00 207. 00 54234. 00 196. 00 51352. 00
35 58, 000. 00* 58000. 00 45, 000. 00* 45000. 00 139, 485. 00* 139485. 00
36 8, 000. 00~ 8000. 00 8, 000. 00~ 8000. 00 115, 000. 00* 115000. 00
37 17, 000. 00* 17000. 00 19, 000. 00* 19000. 00 85, 052. 00* 85052. 00
38 28. 00 30240. 00 30. 00 32400. 00 32.00 34560. 00
39 475. 00 3800. 00 510. 00 4080. 00 538. 50 4308. 00



| TEM
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06- 420304
06- FRE- 99-
04/ 13/ 04

1

11, 000.
41, 000.

700.

70.
400.
475.
875.
750.

3, 500.
1, 800.

70.
5, 300.

7,000
8, 400
1,750
180
100

00
.50
00
00
00
00
00
00
00
00
00
.00
.00
.00
.00
.00

394650.
13000.
59400.

4218500.
260.

189000.

34560.

760.
18012.
285.
20700.
5280.
540.
4725000.
78000.
40600.

278400.
66500.

690375.

137250.
87500.

7200.
11130.

106000.
70000.
42000.
61250.
22680.

8500.

SUMMARY

OF

REMA/

5000.
25000.
16250.
27300.
34200.

394650.
11700.
28242.

4141800.
260.

126000.
72000.

1000.

23700.

375.
11500.
8800.
540.
4893750.
90480.
7540.
337560.
63000.
1104600.
155550.
76500.
14000.
19875.
150000.
113000.
75500.
77000.
17010.
11475.

NI NG B

141
113

R O~NO N -

)

1

DDERS
FOURTH
AMOUNT

2.00 660
584. 00 2920
850. 50 4252
114.50 3435.
3.70 629.
753. 00* 141753.
402. 50* 113402.
550. 00 71500.
361. 50 15183.
550. 00 41800.
64. 00 561280.
225.00 14625.
600. 00 86400.
58. 00 4448600.
332.00 86320.
1.00 180000.
45. 00 21600.
2.50 1000.
2.50 23700.
2.50 375.
37.50 8625.
67. 00 5896.
377.50 203850.
800. 00 5400000.
.75 117000.
15. 60 9048.
448. 00 311808.
533. 00 74620.
982. 00 774798.
850. 00 155550.
928. 00 48200.
019. 00 8076.
79. 00 12561.
945. 00 118900.
852. 00 78520.
422. 00 47110.
963. 00 68705.
202. 00 25452.
113. 00 9605.

Bl D245
PAGE 12
04/ 14/ 04



06- 420304 Bl D245

06- FRE- 99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
04/ 13/ 04 04/ 14/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 1.85 293595. 00 2.15 341205. 00 3.00 476100. 00
80 5.25 18774. 00 3. 50 12516. 00 6. 00 21456. 00
81 12.50 17850. 00 13.50 19278. 00 14.50 20706. 00
82 220. 00 11220. 00 325. 00 16575. 00 344. 00 17544. 00
83 275.00 13750. 00 285. 00 14250. 00 224.00 11200. 00
84 250. 00 7000. 00 755. 00 21140. 00 569. 00 15932. 00
85 280. 00 6440. 00 385. 00 8855. 00 491. 00 11293. 00
86 300. 00 8100. 00 350. 00 9450. 00 345. 00 9315. 00
87 325. 00 11375. 00 225.00 7875. 00 139. 00 4865. 00
88 275. 00 16225. 00 260. 00 15340. 00 311.50 18378. 50
89 400. 00 2800. 00 330. 00 2310. 00 324.50 2271.50
90 1, 200. 00 6000. 00 950. 00 4750. 00 353. 50 1767. 50
91 1, 500. 00 1500. 00 950. 00 950. 00 769. 50 769. 50
92 1, 200. 00 4800. 00 1, 200. 00 4800. 00 494. 00 1976. 00
93 500. 00 4000. 00 1, 250. 00 10000. 00 1, 630. 50 13044. 00
94 785. 00 204100. 00 180. 00 46800. 00 945. 00 245700. 00
95 100. 00 74000. 00 180. 00 133200. 00 277. 60 205424. 00
96 4.00 260. 00 9. 00 585. 00 22.80 1482. 00
97 685. 00 32880. 00 750. 00 36000. 00 499. 80 23990. 40
98 45. 00 132300. 00 22.00 64680. 00 155. 50 457170. 00
99 6. 00 20178. 00 3.00 10089. 00 1.00 3363. 00
100 30. 00 8400. 00 35. 00 9800. 00 35. 50 9940. 00
101 250. 00 7750. 00 55. 00 1705. 00 278.00 8618. 00
102 150. 00 600. 00 800. 00 3200. 00 167. 00 668. 00
103 50. 00 200. 00 800. 00 3200. 00 56. 00 224.00
104 2,100. 00 8400. 00 8, 000. 00 32000. 00 2,332.00 9328. 00
105 205. 00 29520. 00 225.00 32400. 00 230. 00 33120. 00
106 245. 00 69090. 00 225. 00 63450. 00 275. 00 77550. 00
107 810. 00 1401300. 00 800. 00 1384000. 00 957. 00 1655610. 00
108 3.25 60775. 00 3.50 65450. 00 3.70 69190. 00
109 25.00 4250. 00 27.00 4590. 00 28.50 4845. 00
110 .50 14350. 00 .55 15785. 00 .60 17220. 00
111 2.00 1080. 00 2.50 1350. 00 2.50 1350. 00
112 .50 16300. 00 .52 16952. 00 .60 19560. 00
113 .50 320. 00 .55 352.00 .60 384. 00
114 2.00 920. 00 2.15 989. 00 2.50 1150. 00
115 3.00 14460. 00 3.25 15665. 00 3.50 16870. 00
116 500, 000. 00* 500000. 00 425, 000. 00* 425000. 00 410, 000. 00~ 410000. 00
117 500, 000. 00* 500000. 00 540, 000. 00* 540000. 00 650, 000. 00* 650000. 00




| TEMl

118 |
119 |

TOT

06- 42030
06- FRE- 9
04/ 13/ 04

25,0
2,100,0

A

4
9-1 SUMMARY OF REMAI NI
------------------- | <o
SECOND | THI RD |
AMOUNT | Bl D AMOUNT |
00. 00* 25000. 00| 33, 000. 00* 33000. 00|
00.00*  2100000. 00| 1, 940, 000. 00*  1940000. 00|
21, 059, 277. 30 A) 21, 375, 342. 00
230 DAYS X 25800 B) 240 DAYS X 25800

A+B) 27,567, 342. 00

NG BI DDERS

50000. 00
650000. 00

50, 000. 00*
650, 000. 00*

A 21, 388, 904. 00
B) 300 DAYS X 25800

A+B) 29, 128, 904. 00

Bl D245
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